AO CORRECTIONS

1. The cost tablesin Appendix B have been modified as below with the new tables
attached:

® Tables B-1 and B- 2 have been rearranged and now specify Costs by year in
FY 01 costswith totalsin both FY 01 and RY dollars.

® Table B-3 has been expanded to provide space to include proposed Phase F/
extended mission costs, Participating Scientists Program costs, and Data Analysis
Program costs.

® The Cost Element Definition Document in the Discovery Program Library has
been revised to support the completion of these tables.

TABLE B1
TOTAL MISSION COST FUNDING PROFILE FOR DISCOVERY MISSIONS
FY Costs in Fixed Year FYO01 Dollars (to nearest thousand)

TOTALS
Cost Element ** FY1 FY2 FY3 FYn FY0l $ RY $

Phase B

Reserves
Total Phase B
Phase C/D (Development)
Proj. Mgmt/Miss. Analysis/Sys. Eng.
Instrument A
Instrument B
Instrument ...
Instr. Integration, Assembly and Test

Subtotal - Instruments
Spacecraft bus
Spacecraft Integration, Assembly and Test]
Other Hardware Elements (1
Launch Ops (Launch +30 days)

Subtotal - Spacecraft
Science Team Support
Pre-Launch GDS/MOS Development
Other (2)

Subtotal Phase C/D before Reserves

Instrument Reserves
Spacecraft Reservey
Other Reserves
Total Phase C/D
Phase E (Operations) **~
Project Management
Mission Operations
Data Analysis
DSN/Tracking
Other (2)
Subtotal Phase E before Reserves
Reserves
Total Phase E

Launch Services
Total NASA Cost
Contributions (2)
Total Contributions
Total Mission Cost = —>
(1) Other Hardware Elements: Probes, Sample Return Canister, Etc.

(2) Specify each item on a separate line; include Education & Public Outreach, facilities, etc.
** See Program Cost Elements document in Discovery Program Library
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TABLE B2
NASA OSS COST FUNDING PROFILE FOR MISSIONS OF OPPORTUNITY
FY Costs in Fixed Year FYO01 Dollars (to nearest thousand)

TOTALS
Cost Element ** FY1 FY2 FY3 FYn FY0l $ RY $

Phase B

Reserves
Total Phase B
Phase C/D_(Development)
Proj. Mgmt/Miss. Analysis/Sys. Eng.
Instrument A
Instrument B
Instrument ...
Instr. Integration, Assembly and Test
Subtotal - Instruments
Science Team Support
Pre-Launch GDS/MOS Development
Other (1)
Subtotal Phase C/D before Reserves
Instrument Reserves
Other Reserves|
Total Phase C/D
Phase E (Operations) ***
Project Management
Mission Operations
Data Analysis
DSN/Tracking
Other (1)
Subtotal Phase E before Reserves
Reserves
Total Phase E

Launch Services
Total NASA Cost
Contributions (1)
Total Contributions
Total Mission Cost = —>

(1) Specify each item on a separate line; include Education & Public Outreach, facilities, etc.
** See Program Cost Elements document in Discovery Program Library

TABLE B3
MISSION PHASE SUMMARY OF NASA OSS COST
FY Costs in Real Year Dollars (to nearest thousand)

TOTALS
Cost Element ** FY1 FY?2 FY3 FYn RY $ FY0l $
Concept Study
Phase B
Phase C/D
Phase E

Launch Vehicle/Launch Services
Total OSS Discovery Mission Cost
Extended Mission (if applicable)
Participating Scientist Program (if applicable)
Data Analysis Program (if applicable)
Total NASA Cost
Total Contributions

Total Mission Cost = ——




2. The evaluation weightingsin Section 7.2.1 are incorrect for data buys.
The correct weightings are:

® The scientific merit of the investigation (30)(50)

® The NASA OSS cost (20)(25)

® The technical merit and feasibility of the science investigation (20)(25)
® Thefeasibility of the implementation scheme (20)(0)

Quality of plans for education/public outreach, new technology and
small disadvantaged businesses (10)(0)

3. AO Appendix C E/PO Template #3 has been modified as below to emphasize that
only datafor Key Personnel is being requested:

E/PO Template #3
Key Personnel
(Percent Time Committed/Direct Costs, Including Benefits, in FY 01 $K)

FY1 FY2 FY3 FYn Tota

Mission Pl (% time)
Mission Pl (direct cost)
E/PO lead (% time)
E/PO (direct cost)
Other Key Personnel

Template#3 - Instructions:

The Workforce Staffing Plan for key personnel (providing oversight to or managing the
proposed E/PO project) should be phased by fiscal year. In tabular form, the Workforce
Table for Key Personnel should give the names and intended work commitment for the
mission Pl and key E/PO personnel of the proposed project both in time (rounded to the
nearest 0.01 of aWork Y ear typically of 1880 hours) and salary (without addition of
overhead or fees - rounded to the nearest $1K) for each year of the proposed period of
performance.



